



12 April, 2024

Pine Knoll Shores
Public Services Building

Addendum 5

The following addendum supersedes previous information and does hereby become part of the contract documents:

- The Town's source for fill has proven to be unsuitable. The contractor shall provide all fill material for the project as part of the base bid.

End of Addendum 5